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Gale Associates, Inc. 
6 Bedford Farms Drive, Suite 101 | Bedford, NH 03110 
P 603.471.1887  F 603.471.1809 
www.galeassociates.com 

December 30, 2022 
 
Mr. William J. Oldenburg, PE 
Assistant Director of Project Development 
Chairperson, Consultant Selection Committee 
New Hampshire Department of Transportation 
7 Hazen Drive 
Concord, NH 03302-0483 
 

Re: Statewide On-Call Construction Engineering and Inspection Services 
  Prequalified List of Consultants for Locally Administered Local Public Agency (LPA) 

Qualifications-Based Selection Contracts 
 

Dear Mr. Oldenburg: 
 

Gale Associates, Inc. is pleased to submit our Letter of Interest to provide Statewide On-Call 
Construction Engineering and Inspection Services for locally administered projects through the New 
Hampshire Department of Transportation (NHDOT) Local Public Agency (LPA) program. 
 

Established in 1964, Gale has provided planning, design, and construction phase services to federal, 
state, and municipal clients for over 58 years. Our firm employs over 100 professional planners, 
engineers, architects, construction engineers, and support staff throughout the New England area. 
We have been servicing the state of New Hampshire for 30 years out of our Bedford office. 
 

Gale has extensive experience providing responsive construction phase services on federal and 
municipal funded projects in New Hampshire. We have the knowledge to observe the construction 
requirements associated with LPA projects. Gale understands a successful project requires 
communication with stakeholders, detailed observation of construction activities, organized record 
keeping of project documents, and frequent collaboration with both the Contractor and the 
Engineer-of-Record. 
 

We look forward to assisting NHDOT and appreciate the opportunity to submit our Letter of 
Interest. Thank you for your consideration. 
 

Sincerely, 
 

GALE ASSOCIATES, INC. 
 
 
Jon F. Lindberg, P.E., RRC    Scott M. Bourcier, P.E., LPA 
Principal      Project Manager 
 

JFL/slr 
 
Enclosures 
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New Hampshire Department of Transportation (NHDOT) 
Statewide On-Call Construction Engineering and Inspection Services 
Prequalified List of Consultants for Locally Administered Local Public Agency (LPA) 
Qualifications-Based Selection Contracts 
 
2. PROJECT UNDERSTANDING AND APPROACH 
 
Project Understanding 
LPA Project Sponsors have endured a process of identifying community needs, preparing funding applications, 
advocating through the grant selection, and completing the Preliminary Engineering (PE) phase. The final step, 
Construction Engineering (CE) phase, is an exciting step that implements the community’s vision. Constructing a vision, 
demands a team with in-depth knowledge of engineering principles, construction practices, and funding requirements. 
Gale’s team of project managers and field engineers have the in-depth knowledge to assist in turning a community 
vision into a reality. 
 
Project Approach 
As a corporation, Gale has been providing successful CE phase services for over 58 years to federal, state, and 
municipally funded projects. We understand the requirements of the NHDOT LPA Manual in relation to construction 
activities; will be an extension of the LPA Sponsor, NHDOT, and Engineer-of-Record team; and anticipate providing the 
following for each construction assignment. 
 
 Office of Federal Compliance (OFC). Gale will coordinate with the contractor and NHDOT OFC to confirm that all 

David-Bacon labor compliance provisions have been completed. This includes, but is not limited to, reviewing 
contractor labor categories, confirming subcontractor approvals, maintaining daily sign-in logs, and performing 
labor standard interviews. Gale will be available to support OFC’s periodic site visits and record reviews. Gale will 
retain copies of all labor compliance records through the duration of the project. Once the project has been 
accepted as “closed” by NHDOT, these records will be transferred to the LPA Project Sponsor for archiving. 
 

 NHDOT Construction Compliance. Gale will perform CE phase services in accordance with Section 27 of the LPA 
Manual, which includes Daily Reports, Bound Field Notebook, Correspondence Book, Quantity Book, Record Book, 
Lab Book, Record Plans, and Engineer’s Estimate of Balance and Excesses. 
 

 Construction Observation. Gale is capable of providing part-time, full-time, or on a hybrid schedule, construction 
observation services as appropriate and agreed to by the LPA Project Sponsor and NHDOT. Prior to the 
commencement of an LPA construction project, the project manager and resident engineers will review all 
applicable plans, specifications, contract documents, and associated supplemental project requirements (i.e., 
Federal, State, and/or Local permits, NEPA documentation, permanent and/or temporary construction easements, 
etc.). Gale’s goal is to be a “team player” identifying potential issues before they become problems that delay 
construction schedule or increase construction costs. 
 

 Request for Information. Gale will closely collaborate with the LPA Project Sponsor, NHDOT, and the Engineer-of-
Record to obtain clarification and/or understanding with respect to the construction project plans, specifications, 
contract documents, and associated supplemental project requirements. Gale understands that we are an 
extension of the LPA project to accomplish a successful community project. 
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 Shop Drawings / Buy America. Gale will review shop drawings and material submittals for compliance with project 
specifications, requirements, and Buy America provisions. In addition, Gale will request/review Certificate of 
Compliance and other supplemental documentation that have been received by the contractor. Materials (e.g., 
steel, iron, etc.) that have not been approved by the Engineer of Record (i.e., meeting project specifications, 
provisions, and/or requirements) will be rejected from being installed/incorporated into the construction project. 
 

 Progress Meetings. Gale will convene for pre-construction and monthly progress construction meetings with the 
LPA Project Sponsor, contractor, NHDOT Project Manager, NHDOT OFC Representative, the Engineer-of-Record, 
and other appropriate parties. Pre-construction meeting discussion topics may include points-of-contacts and 
lines-of-communication, project requirements, schedule, and special challenges. During monthly progress 
construction meetings, discussion topics may include construction progress status, schedule, shop 
drawing/submittal status, payment requisition, request for information and/or change order, and miscellaneous 
project items. Gale will prepare, distribute, and file meeting minutes that identifies attendees, discussions had, 
and direction provided. 
 

 Material Testing. Gale will retain the services of a local qualified materials testing firm to perform sampling and 
testing of all materials required by the project’s Quality Assurance Program (Section 27.7 of the LPA Manual) 
and in conformance with NHDOT specifications. Whenever possible, Gale anticipates utilizing a Disadvantaged 
Business Enterprise (DBE) or a local qualified materials testing firm. However, if not feasible, Gale will utilize 
R.W. Gillespie & Associates, Inc. to provide material testing services for a significant portion of the projects. 
 

 Contractor’s Application for Payment. Gale will measure, and record installed quantities of materials daily, when 
on site. The daily recording of pay item quantities / materials will be logged in the Quantity Book in accordance 
with Section 27.5 of the LPA Manual, maintained throughout the duration of the project, and be retained with the 
project records. Gale will review quantities with the contractor, which will be the basis for the contractor’s monthly 
application for payment. The payment request will be forwarded to the LPA Project Sponsor for review/acceptance. 
 

 Change Order Requests. Gale will review construction project claims for extra work or extension of contract days 
submitted by the contractor for appropriateness/fairness and prepare a response. Gale’s response will include 
documentation of field conditions and/or design changes prepared by the Engineer of Record, justification of the 
extra work or schedule extension, complete/compare an Independent Government Estimate (IGE) of the 
contractor’s financial request, and review construction schedule impacts. The change order response document 
will be submitted to the LPA Project Sponsor and NHDOT for review. No construction activities associated with the 
contractor’s change order request will be performed until approved by the LPA Project Sponsor and ultimately 
authorized by NHDOT. 
 

 Project Closeout. Gale will prepare the necessary project closeout documentation including, but not limited to, 
Certificate of Substantial Completion, Punch List, Certificate of Final Completion of Work, Consent of Surety 
Company to Final Payment, Contractors Final Lien Waiver, Financial Summary, Representative Photographs (before 
and after), and As-Built Plans. Once the project has been accepted as “closed” by NHDOT, these records will be 
transferred to the LPA Project Sponsor for archiving. 
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New Hampshire Department of Transportation
Statewide On-Call Construction Engineering and Inspection Services
Prequalified List of Consultants for Locally Administered Local Public Agency (LPA)
Qualifications-Based Selection Contracts

3. ORGANIZATIONAL CHART

Engineer-of-Record

GALE ASSOCIATES, INC.

Bree Sullivan, PE
Project Manager

Nikolas A. Ippolito, PE
Project Manager

Ibrahim Diarra, EIT, LPA
Engineer Inspector

Andrew P. Lanza, EIT, LPA
Engineer Inspector

Danny C. Quirion, EIT, LPA
Technician Inspector

R.W. GILLESPIE, INC.

Matthew T. Grady, PE, NETTCP
Project Manager

Anthony G. Stohlberg, NETTCP
Engineer Inspector

Patrick J. Hattenback, NETTCP
Technician Inspector

Mary Sanders, NETTCP
Technician Inspector

Christine Gormady, NETTCP
Technician Inspector

Jade Thibodeau, NETTCP
Technician Inspector

Nicholas Pratt, NETTCP
Technician Inspector

Local Public Agency
(NH Municipality/Project Sponsor)

NHDOT

Scott M. Bourcier, PE, LPA
GALE ASSOCIATES, INC.

Project Manager
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New Hampshire Department of Transportation (NHDOT) 
Statewide On-Call Construction Engineering and Inspection Services 
Prequalified List of Consultants for Locally Administered Local Public Agency (LPA) 
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4. PROJECT TEAM 
 

Gale Associates, Inc. is pleased to identify the following team members experienced in Local Public Agency (LPA) 
projects. Project Manager, Scott M. Bourcier (LPA Certification #1077) is a Professional Engineer (NH #11910) and 
has over 24 years of civil and engineering experience in study, design, permitting, and construction observation for 
municipal, state, and federal clients. Ibrahim Diarra (LPA Certification #2165), Andrew Lanza (LPA Certification 
#2167), and Danny Quirion (LPA Certification #1077) have almost 20 years of combined experience providing resident 
engineering services on state and municipal construction projects. Nikolas Ippolito is a Professional Engineer (NH 
#14250) and offers 15 years of experience providing engineering, permitting, and design services. Bree Sullivan is a 
Professional Engineer (NH #16702) and has over 30 years of civil engineering experience, including corridor 
reconstruction (road, water, sewer, and drainage), hydraulics & hydrology, evaluation, bridge/culvert condition 
assessments, and site development. She is familiar with local, state, and federal regulations and coordinates closely 
with state and municipal officials throughout New Hampshire. 
 
In addition to the proposed team identified in the matrix below, we offer extensive in-house support services including 
civil engineering, landscape architecture, structure engineering, airport engineering and planning, athletic facilities 
planning and design, and building enclosure design and consulting. 
 

Gale has teamed with R.W. Gillespie & Associates to provide high quality geotechnical 
engineering, materials testing, and inspection services. Their goal is to help clients identify 
and manage project’s subsurface uncertainties during site assessment and design, thus 

reducing the potential for construction delays and unanticipated costs. Their materials testing and inspection services 
provide necessary quality assurance and quality control functions. 
 
R.W. Gillespie’s staff members are NorthEast Transportation Training and Certification Program (NETTCP) Certified. 
Project Manager, Matthew T. Grady is a Professional Engineer (NH #10972) and has 30 years of experience and is 
responsible for developing, credentialing, and operations of their Materials Testing Department and in-house lab. 
Anthony G. Stohlberg has 7 years of experience and provides field QA/QC testing of soils, concrete and asphalt, and 
associated laboratory work. Patrick J. Hattenback has 13 years of experience and is a third-party firestop inspector 
where he inspects firestop installations for conformance with submitted details and is responsible for field QA/QC 
testing of soils, concrete, masonry, steel and bolted connections, and associated laboratory work. Mary Sanders has 
12 years of experience and provides field QA/QC testing of hot mix asphalt, soils, and concrete, as well as associated 
laboratory work. Christine Gormady, Jade Thibodeau, and Nicholas Pratt provide field QA/QC testing of soils and 
concrete and associated laboratory work.  
 
We also acknowledge that additional subconsultants may be required, depending on specific task needs; these may 
include water and air quality testing, subsurface investigations/soil borings (driller), traffic counts, historic resource 
review, and archaeological site assessments. Gale will propose to enter into agreements with these specialty 
subconsultants on a project-by-project basis based on the proposed scope of work and schedule. 
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CONSTRUCTION ENGINEERING AND INSPECTION 
SERVICES IN SUPPORT OF LPA PROJECTS 
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KEY PERSONNEL PROJECT ROLE  
Scott M. Bourcier Project Manager 23   2              
Bree Sullivan Project Manager 30   2              
Nikolas A. Ippolito Project Manager 15 16              
Ibrahim Diarra Engineer Inspector   6   7              
Andrew P. Lanza Engineer Inspector   2   3              
Danny C. Quirion Technician Inspector 11 12              
Matthew T. Grady Project Manager 29 21              
Anthony G. Stohlberg Engineer Inspector   6   7              
Patrick J. Hattenback Technician Inspector 12   6              
Mary Sanders Technician Inspector 11   9              
Christine Gormady Technician Inspector   3   4              
Jade Thibodeau Technician Inspector   4   5              
Nicholas Pratt Technician Inspector   2   3              
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5. REFERENCES 
 

CLIENT POINT OF CONTACT 

Town of Hillsborough 
27 School Street 
P.O. Box 7 
Hillsborough, NH 03244 

Ms. Robyn Payson 
Town Planner 
(603) 464-3877 ext. 227 
robyn@hillsboroughnh.net 

City of Claremont 
14 North Street 
Claremont, NH 03743 

 
Mr. Thomas Krebs 
Planning and Development Project 
Manager 
(603) 504-0349 
tkrebs@claremontnh.com 
 

Town of Newmarket 
186 Main Street 
Newmarket, NH 03857 

 
Ms. Steve Fournier 
Town Manager 
(603) 659-3617 
sfournier@newmarketnh.gov 
 

City of Nashua 
Nashua Airport 
93 Perimeter Road 
Nashua, NH 03063-1325 

Mr. Chris Lynch 
Airport Manager 
(603) 882-0661 
chrislynch@nashuaairport.com 

 

mailto:robyn@hillsboroughnh.net
mailto:tkrebs@claremontnh.com
mailto:dhardy@newmarketnh.gov
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RESUMES 
 

SCOTT M. BOURCIER, PE, LPA 
PROJECT MANAGER 
 

EDUCATION 
BS, Civil Engineering 
University of New Hampshire 
 

LICENSURE/CERTIFICATION 
Professional Engineer, NH #11910 
NHDOT LPA Certification #1077 
OSHA 10-Hour Construction Course 

Mr. Scott Bourcier is a New Hampshire Licensed Professional Engineer and has his NHDOT LPA Certification. Scott has 
over 24 years of civil engineering experience in study, design, permitting, and construction observation for municipal, 
state, and federal clients, with a wide range of projects. His breadth of civil engineering knowledge encompasses road 
(design and pavement management), utilities (water, sanitary, drainage), pedestrian infrastructure (ADA accessibility 
and crosswalks), NHDOT specifications, site development, stormwater management, bridges, dams, and recreation 
parks. Mr. Bourcier is familiar with local, state, and federal regulations and coordinates closely with state and municipal 
officials. His project experience includes: 

Dover Point Road Bicycle Shoulder Corridor Study, Dover, NH 
Engineering study for the Transportation Enhancement (TE) Engineering Report for the City of Dover, Dover Point Road 
Bicycle Shoulder Corridor (State Project No.: 13128) located in Dover, NH. The report was prepared to evaluate and 
recommend bicycle corridor alternatives to in an effort to assist commuters utilizing alternative modes of 
transportation to, from and within the City of Dover. Project included site evaluation, planning/recommendation of 
bicycle routes, prepare conceptual plans of feasible alternatives, quantity take-off/cost estimating, summary report, 
and coordination with City officials and NHDOT. 

Durham Road Bicycle Shoulder Improvements, Dover, NH 
Construction phase services for the 1.6-mile Durham Road bicycle shoulder widening as part of the City’s and NHDOT’s TE 
program. 

Safe Route to School Pedestrian Improvements, Hillsborough, NH 
Engineering study, design, and construction phase services for the FHWA funded / NHDOT administered, town managed 
pedestrian improvements of approximately 1,100 linear feet along Brown Street, Church Street, and Walnut Street in association 
with the Hillsborough-Deering Elementary and Middle Schools. Design included survey, pedestrian accessibility (sidewalk, ADA, 
and crosswalks), NEPA documentation, construction observation / recording, and collaboration with NHDOT officials, town 
officials, and selected contractor. 
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Transportation Alternative Program (TAP), Hillsborough NH 
Engineering study phase services for the FHWA funded / NHDOT administered, Town managed pedestrian improvements of 
approximately 4,400 linear feet along West Main Street. Project included survey, pedestrian accessibility (sidewalk, ADA, and 
crosswalks), NEPA documentation, and collaboration with NHDOT officials and town officials. 

Establishing School Zone, NHDOT – SRTS Program, Hopkinton, NH 
Engineering study phase services for the FHWA funded / NHDOT administered, Town managed establishing school zone limits 
association with the Hopkinton Middle and High Schools. Project included survey, pedestrian accessibility (sidewalk, ADA, and 
crosswalks), NEPA documentation, and collaboration with NHDOT officials and town officials. 

1891 Boston & Maine Baggage Building Rehabilitation, Exeter, NH 
Engineering study phase services for the FHWA funded / NHDOT administered, Town managed engineering evaluation on an 
1891 Boston & Maine Baggage Building. The goal of the study was for the Town to purchase the privately owned building and 
convert to a ticket station to support the Amtrack Downeaster. Civil project component included evaluation of civil/site design, 
ADA access, grading/drainage/erosion control, surface material (bituminous and concrete) conditions, general site safety. Project 
also included Architectural, Structural, Mechanical, Electrical, and Plumbing evaluations. Summary and recommendation report 
was prepared and submitted to Town officials and NHDOT for consideration. 

Windham Depot Rehabilitation & Rail Trail-head Site Improvements, Windham, NH 
Engineering study, design, NEPA documentation, permitting, and construction phase services for an American Recovery and 
Reinvestment Act (ARRA) funding to rehabilitate an historic Windham Depot and Freight buildings and Windham Rail Trail site 
improvements. Project included topographical survey, rehabilitation/repairing the existing Depot and Freight buildings 
(roof, siding, platform, architectural features), 33-stall parking lot improvements, crosswalk improvements, 
landscaping, signage, and coordination with Town officials (Administrating, Public Works, Rail Trail Alliance), NHDOT, 
NHDHR, historians, archeologists, and selected contractor. 

Old Lakeshore Road Drainage Improvements, Gilford, NH 
Stormwater evaluation study to address flooding and erosion issues at the intersection of Old Lake Shore Road / Lake 
Shore Road that ultimately impacted the performance of the NHDOT’s right-of-way drainage swale. Project included site 
assessment of existing conditions, watershed delineation, drainage analysis, and recommended improvement measures.  
Once the Town selected the recommended alternative, construction plans were developed implementing the 
recommended alternative. 

Town Engineer and Planning Board Representative, Various Locations, NH 
Review of subdivision and site plan applications and associated construction observations submitted to the Planning Board for 
roadways, intersections, traffic impact, stormwater runoff, utilities (water/sewer), geotechnical, and erosion control to conform 
to Federal, State and City/Town zoning ordinance and development regulations for locations throughout New Hampshire 
including: 
• Barrington (2011 – 2021) 
• Bow (2012 – present) 
• Chester (2003 – present) 
• Epping (2002 – 2004) 
• Freemont (2016 – 2021) 

• Hampstead (2016 – 2021) 
• Hillsborough (2020 – present) 
• Milton (2018 – present) 
• Raymond (2014 – 2021) 
• Somersworth (2015 – 2019)

 

Prescott Road Reconstruction & Bridge Replacements, Brentwood, NH 
Engineering design and construction phase services for the full-depth reconstruction of approximately 3,600 linear feet of 
Prescott Road. Project included survey, subsurface geotechnical investigation, wetland delineation, roadway improvements, 
intersection conversion from a Y to a T-layout, hydrologic & hydraulic (H&H) evaluation, two (2) pre-cast concrete bridge 
replacements, drainage improvements, filing of NHDES wetlands permit, NHDES filing stream crossing permit, NHDOT driveway 
permit for NHDOT maintained North Road, construction observation / recording, and collaboration with Town officials and 
selected Contractor. 
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IBRAHIM DIARRA, EIT, LPA 
ENGINEER INSPECTOR 
 

EDUCATION 
BS, Civil Engineering 
University of Massachusetts, Lowell, MA 
 

LICENSURE/CERTIFICATION 
Engineer in Training, MA 
NHDOT LPA Certification #2165 
OSHA 10-Hour Construction Course

Mr. Ibrahim Diarra is certified as a NHDOT LPA. Ibrahim has 7 years of experience providing resident engineering 
services. He specializes in design/planning, permitting, and construction phase services of airport facilities. Mr. Diarra 
is responsible for engineering design, construction observation, contractor coordination, cost control, quality control, 
and monitoring of safety measures. Most recently, he has been providing design and resident engineering services for 
construction of multiple airfield pavements (aprons, taxiway, taxilanes) to access the runway and hangar complexes at 
the Nashua Airport in Nashua, New Hampshire. 
 

ANDREW P. LANZA, EIT, LPA 
ENGINEER INSPECTOR 
 

EDUCATION 
BS, Civil Engineering 
University of New Hampshire, Durham, NH 
 

LICENSURE/CERTIFICATION 
Engineer in Training, NH #7231 
NHDOT LPA Certification #2167 
OSHA 10-Hour Construction Course 
OSHA 10-Hour General Industry Course 

 
Mr. Andrew Lanza is certified as a NHDOT LPA. Andrew has 3 years of experience specializing in design/planning, 
permitting, and construction phase services. He provides engineering design, construction observation, contractor 
coordination, cost control, quality control, and monitoring of safety measures. Most recently, he provided resident 
engineering services for the rehabilitation of multiple airfield pavements (taxiway, taxilanes) to access the runway and 
hangar complexes at the Nashua Airport in Nashua, New Hampshire. He also assisted in the design, bidding, and 
construction phase services necessary for the effective maintenance of airfield pavement at the Mount Washington 
Regional Airport in Whitefield, New Hampshire. 
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DANNY C. QUIRION, EIT, LPA 
TECHNICIAN INSPECTOR 
 

EDUCATION 
AS, Engineering Science 
Daniel Webster College, Nashua, NH 
 

LICENSURE/CERTIFICATION 
Engineer in Training, MA #177776 
NHDOT LPA Certification #1077

 
Mr. Danny Quirion is certified as a NHDOT LPA. Danny has 12 years of experience specializing in design/planning, 
permitting, and construction phase services. Mr. Quirion provides resident engineering, construction observation, 
contractor coordination, cost control, quality control, and monitoring of safety measures. Most recently, he provided 
design engineering services, including plan and pavement design for maintenance of aprons, taxiways, and taxilanes; 
resident engineering services for the grooving of primary runway; and assisted in the design of plans and provided 
resident engineering services for runway, stub taxiways and Taxiway A for the Nashua Airport in Nashua, New 
Hampshire. 
 

MATTHEW T. GRADY, PE, NETTCP 
PROJECT MANAGER 
 

EDUCATION 
BS, Civil Engineering 
University of Massachusetts, Dartmouth, MA 
 

LICENSURE/CERTIFICATION 
Professional Engineer, NH #10972 
Concrete Inspector - ACI Concrete Field-Testing Technician - Grade I 
Concrete Technician - Northeast Transportation Technician Certification Program (NETTCP) 
Quality Control Personnel Certification, Level II - Precast/Prestressed Concrete Institute (PCI) 
ICC Spray Applied Fire-proofing Inspector 
Department of Transportation HAZMAT Certification 
 

Mr. Matthew Grady is responsible for the development, credentialing, and operations of our Materials Testing 
Department and in-house lab. His duties include training, supervision and scheduling of the MTS field and lab 
personnel, project coordination, technical consulting services, and reporting lab results. He established and 
maintaining the American Association of State Highway and Transportation Officials R18 lab accreditation status. Mr. 
Grady also serves as a Geotechnical Engineer supporting RWG&A’s Geotechnical Engineers on a wide variety of 
projects. His project contributions have included in-field geotechnical assessment and observation, pile driving 
inspection, along with geotechnical engineering analyses, design, and technical report preparation. 
  

 



 
RESUMES 

Page 5 

 

PATRICK J. HATTENBACK, NETTCP 
TECHNICIAN INSPECTOR 
 

EDUCATION 
BA, Biological Sciences 
University of Buffalo, Buffalo, NY 
 

LICENSURE/CERTIFICATION 
Hot Mix Asphalt Paving Inspector – Northeast Transportation Training and Certification Program 
Hot Mix Asphalt Plant Inspector, Northeast Transportation Training & Certification Program 
PCI Certified Level II Quality Control Technician/Inspector 
Soil & Aggregate Inspector – Northeast Transportation Training & Certification Program 
IFC – 3rd Party Firestop Inspector 
ACI Concrete Field-Testing Technician, Grade I 
ACI-CRSI Adhesive Anchor Installer 
ACI Reinforced Concrete Special Inspector 
ICC EC Soils Special Inspector 
ICC 84 Structural Masonry Special Inspector 
ICC S1 Structural Steel and Bolting Special Inspector 
Completed Troxler Electronic Laboratories, Inc., Compaction and Density Testing 
Department of Transportation HAZMAT Certification 
Sealed Source XRF, Radiation Safety, Compliance & UD DOT Transportation 

 
Mr. Patrick Hattenback is a third-party firestop inspector where he inspects firestop installations for conformance with 
submitted details. Mr. Hattenback is responsible for field QA/QC testing of soils, concrete, masonry, steel and bolted 
connections, and associated laboratory work. His experience includes performing the standard tests for soils and fresh 
and hardened concrete, masonry, steel, and bolted connections in conformance with ASTM, AASHTO and other 
applicable procedures. He also calculates and reports laboratory and field test results. Project experience includes 
commercial and industrial facilities, transportation, educational, and infrastructure projects. 
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APPLICABLE WORK EXPERIENCE 
 

Village Hill, Northampton, MA 
Ford Crossing Roadway Construction 
Gale performed site engineering services to design and administer 
construction of approximately 1,000 linear feet of roadway at Village Hill in 
Northampton, MA. 

Gale’s Services 
 Prepared preliminary and definitive subdivision plans incorporating 

layout, grading, drainage, and utility design 

 Performed a detailed topographic survey, test borings and assessed overall project site conditions 
 Geometric design using AASHTO standards and pavement design based on FHWA and MassDOT standards 
 Prepared detailed hydrologic calculations to obtain a Stormwater Management Permit through the City’s 

Engineering Department; the roadway contained numerous utilities which required coordination with the local 
DPW and other utility providers 

 Obtained permit approvals through the City of Northampton and administered public bidding of the project under 
MGL.30-39M 

 Administered construction by performing periodic site visits, held bi-weekly construction meetings, reviewed 
submittals, RFI’s and payment requisitions 

 Supervised testing procedures for water and sewer utilities; upon project completion, prepared record drawings 
and street acceptance plans for City approval 

 

Wolfeboro Area Recreation Complex 
New 50-Acre Municipal Park and Athletic Complex 
Gale provided planning, design, environmental permitting, bidding, and 
construction period services for a new 50-acre municipal park and athletic 
field complex within an abandoned gravel pit site. 

Gale’s Services 

 Comprehensive landscape design services including a network of jogging trails and access drive connected to a 
parking area for 150 cars 

 Premium quality adult baseball stadium, two Little League baseball fields, and a premium softball field 
 Two premium soccer fields, one being a sand-based, NCAA compliant layout accommodating two youth soccer fields 
 All-weather synthetic “filled-turf” multi-purpose field with a new eight-lane, 400 m urethane surface running track 
 Two basketball and four tennis court facilities with fencing and lighting 
 Two tot-lot playground areas with concession/public toilet facilities and picnic areas, all fully ADA accessible 
 New site lighting and athletic lighting for all venues 
 Comprehensive stormwater management design, the development of a full irrigation system, and site utilities 

Stamped Asphalt and 
Colored Brick Pedestrian Crossing 

Wolfeboro Area Recreation Complex 
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Village Hill 
On-Call Engineering and Construction Administration Services 
Gale is currently in year eight of a Term Contract to provide planning, 
engineering, and construction administrative services for this 126-acre 
mixed-use community. Village Hill combines residential living with 
commercial, retail, and light industrial uses.  This planned development also 
features open space parks and a network of walking and biking trails.  The 
incorporation of historical buildings and old growth vegetation is integral in 

the project’s Low Impact Design efforts. Full build-out will include approximately 476,000 square feet of retail, 
commercial and industrial development, as well as 350-residential homes and rental units. Recent projects include: 

Gale’s Services 
 Rail Trail Improvements – design and permitting improvements of a portion of Northampton’s walking and bike 

path system for Village Hill 
 Watershed analysis and stormwater management design and permitting 
 Embankment Restoration – the stabilization of a slope with grade changes of approximately 70 feet, to allow the 

development of 10 residential units   
 Ford Crossing, Village Hill Road and Olander Drive – design and permitting for the extension of three on-site 

roadways at Village Hill 
 Hazardous Materials – administration of the removal and subsequent testing of potential hazardous materials at 

Village Hill 
 Master Planning – feasibility, analysis and cost estimating of MassDevelopment’s current Master Plan and various 

development alternative at Village Hill 
 

Town of Bow 
On-Call Town Engineer 
The Town of Bow has retained Gale to provide on-call civil engineering 
consulting services on municipal infrastructure projects. 

Gale’s Services 
 Rail Trail Improvements – design and permitting improvements of a 

portion of Northampton’s walking and bike path system for Village Hill 
 Watershed analysis and stormwater management design and 

permitting 
 Assists the Community Development Director with the following services: 

− Provides technical review of applications submitted to the Planning Board, including Zoning Ordinance, 
Development (site/subdivision) Regulations, Stormwater Analysis, Traffic Analysis, and engineering practices 

− Attends Planning Board hearings, as requested 
− Prepares and administers construction / erosion control surety 
− Provides construction observation services, project punch list and development closeout, including opinion of 

Town accepting ownership 
 Assists the Public works Director with the following services: 

− Evaluation, design, permitting, public hearing, bidding, construction observation of repairs and/or expansions 
of existing potable water, stormwater drainage, roadway infrastructure, and public parks  

Village Hill 

Water Main Utility Extension Along Evolution Drive 
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Nashua Airport 
Runway Relocation and Extension 

Challenges 
 Prepared a feasibility study to demonstrate:  

− New runway should be lengthened from 5,500 to 6,000 feet 
− New runway should be moved 300 feet to the north to allow the old 

runway to remain operational during construction 
 Assisted the Airport in obtaining easements from 11 properties for 

obstruction removal  
 Prepared several complex construction phasing plans to keep the existing runway open during construction 
 Assisted in the management of an airport website and other media to keep the community up to date on all aspects 

of the project  
 Designed, bid, and constructed a new runway with runway safety areas, three new stub taxiways, a new ILS system 

including MIRLS, markings, lighting, signs, and subsurface infiltration stormwater management systems in 
accordance with FAA standards 

 Completed the largest FAA-funded General Aviation project of its time 

Gale’s Solutions 
 Prepared a feasibility study to demonstrate:  
 New runway should be lengthened from 5,500 to 6,000 feet 
 New runway should be moved 300 feet to the north to allow the old runway to remain operational during 

construction 
 Assisted the Airport in obtaining easements from 11 properties for obstruction removal  
 Prepared several complex construction phasing plans to keep the existing runway open during construction 
 Assisted in the management of an airport website and other media to keep the community up to date on all aspects 

of the project 
 Designed, bid, and constructed a new runway with runway safety areas, three new stub taxiways, a new ILS system 

including MIRLS, markings, lighting, signs, and subsurface infiltration stormwater management systems in 
accordance with FAA standards 

 Completed the largest FAA-funded General Aviation project of its time 
 

Town of Hillsborough 
On-Call Town Engineer 

The Town of Hillsborough has retained Gale to provide support with civil 
engineering consulting for maintenance and expanding municipal 
infrastructure projects. 

Gale’s Services 
 Assists the Town Planner with technical review of applications; attends 

Planning Board hearings; prepares and administers 
construction/erosion control surety; provides construction observation 
services, project punch list, and development closeout; and authors the 
Town’s updated site and subdivision regulations 

 Provides on-call technical support to various Town Departments  

Relocated and Extended Runway 14-32 

Winter Observations for Old Mill Farm Subdivision 
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Nashua Airport 
Tower Apron Reconstruction 

Challenges 
 Tower apron pavement is over 30 years old 
 Many aircraft use the apron to access other portions of the airfield 
 Project is funded under the American Recovery and Reinvestment Act 

of 2019 and is on an accelerated schedule for design and construction 
 India Ramp requires apron electric outlets for winter use 

 Existing electrical vault is near capacity 

Gale’s Services 
 Design, permit and bid the apron reconstruction in 3 months to meet the ARRA deadline for “shovel ready 

projects.” 
 Recycle existing materials for use in new pavement structure 
 Replace apron drainage infrastructure 
 Install new apron electrified outlets for a select number of tie-downs 
 Construct a temporary taxiway and phase construction to optimize access ways for aircraft throughout the project 
 Project completed on-time and within budget 
 

Biddeford Municipal Airport 
Airport Planning and Engineering Services 

 Annual Airport CIP Planning 
Design, Permitting, and Construction Phase services for Runway 

 Improvements including: 
− Runway Reconstruction (last maintained in 1992 with an overlay) 

included: full-depth reconstruction, PAPI, REILS, stormwater 
management, wetland mitigation, pavement sealing, marking and 
signs, Runway Safety Area improvements 

− Vegetation Obstruction Removal on previously acquired avigation easements in the Runway 24 approach 
surface 

− Reimbursable Agreement for the design of Precision Approach Path Indicator (PAPI) 
 Prepared Environmental Assessment for potential wetland impacts related to extension of Runway Safety Area 

and obstruction removal 
 Airport Master Plan and Airport Layout Plan update 
 Negotiated and acquired avigation easements over 10 privately owned parcels in the Runway 24 approach surface 

for future vegetative obstruction removal 
 Negotiated fee acquisition of 42 acres of privately owned land to remove obstructions from Runway Approach and 

Runway Protection Zone 
 Removed obstructions to the Runway 06 approach surface, including tree clearing and stump grinding 
 Installed 1,500 LF of 8’ high chain link fence, 2 motorized slide gates, electrical duct, 1 pedestrian gate, and fence 

signage 

Material Placement and Grading Runway 06-24 
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Minuteman Regional Vocational Technical High School 
Multiple Projects / Term Contract 
Gale was engaged by the Minuteman Regional Vocational Technical School 
(MVTRS) to conduct a detailed site evaluation of various features on 
campus, specifically relating to site access roads, parking lots, sidewalks, 
pedestrian access and overall aesthetics.  Subsequently, Gale provided 
MVRTS with design and construction period services for the roadway and 

plaza improvements, as well as design services for the newly proposed softball field. 

Gale’s Services 
 At the request of MVTRS, Gale performed a needs assessment report that included the identification of site 

constraints and existing conditions, a visual observation and evaluations, conceptual improvements, and 
associated cost estimates 

 The School acknowledged the poor conditions of numerous features on site and requested Gale to address the 
issues and provide an accessible, serviceable, functional, and aesthetically pleasing campus  

 Work included the installation of bituminous asphalt, roadway striping, reconstructed ADA parking, pedestrian 
access, sidewalks, landscaping, and various other improvements 

 Contract includes a site investigation, design, permitting, bidding, and construction period services 
 Proposed softball field improvements to include a reconstructed natural grass field, an irrigation system, ADA site 

access, utility work and other various improvements  
 Provided schematic level plans, permitting requirements, phasing recommendations, and cost estimates for the 

required renovation and expansion of the athletic and passive recreation facilities inventory  
 Offered specific program enhancement, maintenance management recommendations, and specific funding strategies 
 Included in the master plan was a robust study on the extensive trail network in the Towns of Hamilton and Wenham 
 

Town of Medway 
Medway High School Athletic Facilities Improvements Project 

 Synthetic turf replacement with new concrete anchor curb and track 
resurfacing at Hanlon Field 

 Multi-purpose lighted synthetic turf field, with corner softball diamond, 
replacing existing natural grass field 

 Multi-purpose lighted synthetic turf field with coaches/player bump-out 
in previously undeveloped wooded lot 

 New 60-space parking lot along with new traffic control signage around high school access road 
 Recreational walkway trail to tie into existing Medway trail network 
 Landscape enhancements with covered pavilion 

Gale’s Services 
 Existing conditions assessment (survey, wetlands flagging, soils exploration, etc.) 
 Provided schematic planning and presented various alternatives for reconstruction 
 Provided detailed design development to include grading, drainage, site utilities, etc. 
 Permitting through the Medway Planning Board and Conservation Commission with third party review 
 Massachusetts public bid services and bid review/recommendation 
 Construction period services included weekly construction meetings and 30-hours of onsite observation 

Reconstruction of Entrance Roads 

Medway High School Athletic Facilities 
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